SCHEDULE OF PAY ITEMS PAGE 1
CALL ORDER 121 CONTRACT ID IR-29134-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERCHANGE MODIFICATION
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 2.000 EACH
3 105-07039 FIELD OFFICE, B 15.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 9.000 MOS
6 105-08523 RADIO SERVICE 9.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
12 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
13 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
14 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
15 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
16 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
17 202-01261 TESTING FOR ASBESTOS 1.000 EACH
18 202-02240 PAVEMENT REMOVAL 5,012.900 SYS
19 202-02241 GUARDRAIL, REMOVE 440.000 LFT
20 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
21 202-51368 SLOPEWALL, REMOVE 286.000 SYS
22 202-74040 SIGN AND SUPPORTS, WIDE FLANGE, REMOVE 2.000 EACH
23 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 34.000 EACH
24 202-93974 OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM, REMOVE 2.000 EACH
25 202-95027 IMPACT ATTENUATOR, REMOVE 2.000 EACH
26 203-02000 EXCAVATION, COMMON 6,744.000 CYS
27 203-02070 BORROW 2,368.000 CYS
28 205-06937 TEMPORARY SILT FENCE 508.000 LFT
29 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 66.700 CYS
30 207-08263 SUBGRADE TREATMENT, TYPE IA 15,127.000 SYS
31 210-08372 ROADWAY WEATHER INFORMATION SYSTEM 1.000 EACH
32 211-06467 AGGREGATE FOR END BENT BACKFILL 158.000 CYS
33 211-07454 STRUCTURE BACKFILL 49.900 CYS
34 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 215.000 TON
35 302-06464 SUBBASE FOR PCCP 3,206.000 CYS
36 304-07494 WIDENING WITH HMA, TYPE C 524.000 TON
37 306-08034 MILLING, ASPHALT, 1 1/2 IN. 281.000 SYS
38 306-08041 MILLING, PCCP 1,614.000 SYS
39 401-05467 MILLED HMA CORRUGATIONS 1,142.000 LFT
40 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 23.000 TON
41 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 41.000 TON
42 402-07434 HMA SURFACE, TYPE C 229.000 TON
43 402-07439 HMA INTERMEDIATE, TYPE C 31.000 TON
44 402-07442 HVA BASE, TYPE C 435.000 TON
45 406-05521 ASPHALT FOR TACK COAT 3,549.000 SYS
46 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
47 501-06320 MILLED PCCP CORRUGATIONS 3,225.000 LFT
48 501-06727 CORING, PCCP LUMP LUMP



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER 121 CONTRACT ID : IR-29134-A
LETTING DATE :

SECTION NO. 0001 INTERCHANGE MODIFICATION

49 501-08196 QC/QA-PCCP, 12.5 IN. 11,758.000 SYS
50 503-03489 RETROFITTED TIE BARS 9,167.000 EACH
51 503-05240 D-1 CONTRACTION JOINT 5,916.000 LFT
52 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
53 601-06233 IMPACT ATTENUATOR, ED, W1, TL-3 2.000 EACH
54 601-06416 IMPACT ATTENUATOR SPARE PARTS PACKAGE, ED, W1, TL-3 2.000 EACH
55 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
56 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 188.000 LFT
57 602-06729 BARRIER DELINEATOR 36.000 EACH
58 605-06245 CENTER CURB, B, CONCRETE 1,244.000 SYS
59 609-09231 REINFORCED CONCRETE BRIDGE APPROACH, 538.300 SYS
60 610-07486 HMA FOR APPROACHES, TYPE A 151.000 TON
61 615-06515 MONUMENT, D 5.000 EACH
62 616-02320 GEOTEXTILES 406.900 SYS
63 616-06405 RIPRAP, REVETMENT 94.000 TON
64 616-51367 SLOPEWALL, CONCRETE, 4 IN. 320.200 SYS
65 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
66 621-06545 FERTILIZER 1.200 TON
67 621-06553 SEED MIXTURE, R 408.000 LBS
68 621-06557 SEED MIXTURE, T 192.000 LBS
69 621-06565 MULCHING MATERIAL 10.000 TON
70 621-06567 WATER 2.200 KGAL
71 621-06574 SODDING 548.600 SYS
72 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
73 701-96089 PILE, CONCRETE, STEEL SHELL ENCASED, 0.250 IN., 14 IN. 1,448.000 LFT
74 702-51005 CONCRETE, A, SUBSTRUCTURE 82.400 CYS
75 702-51015 CONCRETE, B, FOOTINGS 80.800 CYS
76 702-51863 FIELD DRILLED HOLE IN CONCRETE 256.000 EACH
77 703-51030 REINFORCING STEEL 4,612.000 LBS
78 703-51032 REINFORCING STEEL, EPOXY COATED 161,331.000 LBS
79 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 2,122.000 EACH
80 704-51002 CONCRETE, C, SUPERSTRUCTURE 573.900 CYS
81 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
82 706-51020 CONCRETE, C, RAILING 55.300 CYS
83 708-51813 PNEUMATICALLY PLACED MORTAR 100.000 SFT
84 708-51814 WELDED STEEL WIRE FABRIC 100.000 SFT
85 709-51821 SURFACE SEAL LUMP LUMP
86 711-01786 STRUCTURAL STEEL DRILLING, 1 IN. DIA. HOLE 48.000 EACH
87 711-51038 STRUCTURAL STEEL LUMP LUMP
88 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
89 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 4,284.000 LFT
90 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 430.000 LFT
91 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 32.000 LFT
92 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 39.000 LFT
93 715-05175 PIPE, TYPE 3, CIRCULAR, 30 IN. 6.000 LFT
94 715-05407 PIPE, END BENT DRAIN, 6 IN. 40.000 LFT
95 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH

96 715-46030 PIPE END SECTION, 30 IN. 2.000 EACH
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97 715-97122 PIPE, PVC, 2 IN. 700.000 LFT
98 718-06528 OUTLET PROTECTOR, 1 11.000 EACH
99 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LFT
100 718-52610 AGGREGATE FOR UNDERDRAINS 386.000 CYS
101 718-99153 GEOTEXTILES FOR UNDERDRAIN 4,827.000 SYS
102 720-95422 MANHOLE, J4 1.000 EACH
103 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
104 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
105 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 20,985.000 LFT
106 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 38,973.000 LFT
107 801-06640 CONSTRUCTION SIGN, A 25.000 EACH
108 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
109 801-06710 FLASHING ARROW SIGN 200.000 DAY
110 801-06775 MAINTAINING TRAFFIC LUMP LUMP
111 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 4.000 EACH
112 801-07119 BARRICADE, 111-B 108.000 LFT
113 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 614.000 LFT
114 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 670.000 LFT
115 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
116 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 448.500 LFT
117 802-05706 SIGN POST, SQUARE, 3, UNREINFORCED ANCHOR BASE 31.500 LFT
118 802-07057 SIGN, PANEL, WITH LEGEND 544.000 SFT
119 802-07158 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 1 2.000 EACH
120 802-08456 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII 4.000 EACH
121 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 236.100 SFT
122 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 165.500 SFT
123 802-76095 STRUCTURAL STEEL, BREAKAWAY 812.000 LBS
124 802-76140 OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM 2.000 EACH
125 808-01428 TEMPORARY TRANSVERSE MARKINGS, WHITE, STOP LINE, 24 IN. 58.000 LFT
126 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 7,353.000 LFT
127 808-05534 LINE, EPOXY, SOLID, WHITE, 8 IN. 7,507.000 LFT
128 808-06194 LINE, EPOXY, SOLID, WHITE, 12 IN. 610.000 LFT
129 808-06716 LINE, REMOVE 15,000.000 LFT
130 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 146.000 LFT
131 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 7.000 EACH
132 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 84.000 EACH

133 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 84.000 EACH
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 15.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 45.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 15.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02240 PAVEMENT REMOVAL 5,925.000 SYS
15 202-02240 PAVEMENT REMOVAL 2,900.000 SYS
16 202-02286 PRESENT STRUCTURE, REMOVE 3.000 EACH
17 202-04089 SIGN, SHEET, REMOVE 17.000 EACH
18 202-04997 RAILROAD LUMP LUMP
19 202-05826 UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, OVER 10000 GAL 1.000 EACH
20 202-06580 CONTAMINATED SOIL, REMOVE 100.000 CYS
21 202-07603 TESTING FOR WASTE, C 1.000 EACH
22 202-51368 SLOPEWALL, REMOVE 820.000 SYS
23 202-74050 SIGN, OVERHEAD, REMOVE 2.000 EACH
24 202-74055 OVERHEAD SIGN STRUCTURE, BOX TRUSS, REMOVE 4.000 EACH
25 202-74085 OVERHEAD SIGN STRUCTURE, TWIN CANTILEVER, REMOVE 1.000 EACH
26 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
27 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
28 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
29 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
30 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
31 202-82069 UNDERPASS CIRCUITRY, REMOVE LUMP LUMP
32 202-90747 RETAINING WALL, REMOVE 1,260.000 LFT
33 202-91385 INLET, REMOVE 92.000 EACH
34 202-93047 MANHOLE, REMOVE 22.000 EACH
35 202-94793 BARRIER, MEDIAN, CONCRETE, REMOVE 50.000 LFT
36 202-96133 PIPE, REMOVE 4,838.000 LFT
37 202-97909 TRAFFIC SIGNAL INTERCONNECT, REMOVE LUMP LUMP
38 203-02000 EXCAVATION, COMMON 36,800.000 CYS
39 205-03371 SEDIMENT, REMOVE 100.000 CYS
40 205-03662 IRRIGATION, LANDSCAPE LUMP LUMP
41 205-06933 TEMPORARY DITCH INLET PROTECTION 4.000 EACH
42 205-06937 TEMPORARY SILT FENCE 4,850.000 LFT
43 207-08263 SUBGRADE TREATMENT, TYPE IA 36,095.000 SYS
44 207-08266 SUBGRADE TREATMENT, TYPE 111 1,065.000 SYS
45 210-07644 CONDUIT 6,594.000 EACH
46 210-08372 ROADWAY WEATHER INFORMATION SYSTEM 1.000 EACH
47 211-07454 STRUCTURE BACKFILL 10,755.400 CYS

48 213-04324 FLOWABLE FILL 100.000 CYS
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49 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,335.000 TON
50 303-01180 COMPACTED AGGREGATE, NO. 53 75.000 TON
51 303-04489 COMPACTED CRUSHED AGGREGATE, 8 1,045.000 TON
52 304-07493 WIDENING WITH HMA, TYPE B 44.000 TON
53 304-07783 HMA PATCHING, TYPE D 465.000 TON
54 305-07458 PCC BASE, 10 IN. 593.000 SYS
55 305-09174 PCC BASE, 4 IN. 163.000 SYS
56 306-08034 MILLING, ASPHALT, 1 1/2 IN. 14,770.000 SYS
57 306-08041 MILLING, PCCP 2.000 SYS
58 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 1,720.000 TON
59 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 1,915.000 TON
60 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 2,605.000 TON
61 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 1,425.000 TON
62 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 4,175.000 TON
63 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 2,280.000 TON
64 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 3,185.000 TON
65 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 1,800.000 TON
66 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 4,510.000 TON
67 406-05520 ASPHALT FOR TACK COAT 30.300 TON
68 501-03707 RAISED CORRUGATED ISLAND, CONCRETE 76.000 SYS
69 502-06331 PCCP, 14 IN. 120.000 SYS
70 503-05240 D-1 CONTRACTION JOINT 262.000 LFT
71 506-06333 PCCP PATCHING, FULL DEPTH 120.000 SYS
72 601-01522 GUARDRAIL TRANSITION TYPE TGB 1.000 EACH
73 601-02800 GUARDRAIL TRANSITION, TGT 2.000 EACH
74 601-06246 IMPACT ATTENUATOR, R2, W1, TL-3 1.000 EACH
75 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
76 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 654.750 LFT
77 601-99106 GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING 306.250 LFT
78 602-06729 BARRIER DELINEATOR 4.000 EACH
79 602-08472 CONCRETE BARRIER, 33 IN. 40.000 LFT
80 603-06045 FENCE, CHAIN LINK, 48 IN. 2,210.000 LFT
81 604-03643 BRICK PAVERS 592.000 SYS
82 604-03643 BRICK PAVERS 163.000 SYS
83 604-07894 CURB RAMP, CONCRETE, A 10.000 SYS
84 604-07896 CURB RAMP, CONCRETE, B 55.000 SYS
85 604-07897 CURB RAMP, CONCRETE, C 145.000 SYS
86 604-07898 CURB RAMP, CONCRETE, D 12.000 SYS
87 604-07900 CURB RAMP, CONCRETE, F 165.000 SYS
88 604-07901 CURB RAMP, CONCRETE, G 85.000 SYS
89 604-07902 CURB RAMP, CONCRETE, H 55.000 SYS
90 604-07903 CURB RAMP, CONCRETE, K 100.000 SYS
91 604-90256 SIDEWALK, CONCRETE, 6 IN. 86.000 SYS
92 604-91531 SIDEWALK, CONCRETE, 4 IN. 7,847.000 SYS
93 605-06120 CURB, CONCRETE 510.000 LFT
94 605-06140 CURB AND GUTTER, CONCRETE 9,935.000 LFT
95 605-06145 CURB AND GUTTER, B, CONCRETE 2,405.000 LFT

96 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 412.000 LFT
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97 605-06215 CENTER CURB, D, CONCRETE 301.000 LFT
98 605-95635 CURB, CONCRETE, INTEGRAL, MODIFIED 1,743.000 LFT
99 610-07712 PCCP FOR APPROACHES, 6 IN. 4,125.000 SYS
100 610-07788 HMA FOR APPROACHES, TYPE D 505.000 TON
101 611-03671 TRASH RECEPTACLE 5.000 EACH
102 615-06336 MONUMENT 2.000 EACH
103 615-06336 MONUMENT 1.000 EACH
104 615-06336 MONUMENT 1.000 EACH
105 615-06505 MONUMENT, B 51.000 EACH
106 615-06510 MONUMENT, C 1.000 EACH
107 615-06515 MONUMENT, D 4.000 EACH
108 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
109 619-51859 PAINT STEEL BRIDGE LUMP LUMP
110 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
111 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 8.000 EACH
112 621-01597 EROSION CONTROL, MAT 4,200.000 SYS
113 621-06545 FERTILIZER 1.500 TON
114 621-06554 SEED MIXTURE, U 555.000 LBS
115 621-06565 MULCHING MATERIAL 7.400 TON
116 621-06567 WATER 8.000 KGAL
117 621-06570 TOP SOIL 675.000 CYS
118 621-06575 SODDING, NURSERY 1,992.000 SYS
119 621-93073 UNDERGROUND STORAGE TANK, LIQUID WASTE DISPOSAL, C 10,000.000 GAL
120 621-98038 MULCH, HARDWOOD SHREDDED BARK 67.000 CYS
121 622-05635 PLANT, CONIFEROUS EVERGREEN, PROSTRATE, BROAD SPREADING, 38.000 EACH
122 622-05641 PLANT, DECIDUOUS SHRUB, OVER 36 TO 48 IN. 96.000 EACH
123 622-05645 PLANT, DECIDUOUS TREE, MULTI-STEM, OVER 72 TO 96 IN. 19.000 EACH
124 622-05652 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 3.5 IN. 63.000 EACH
125 622-05654 PLANT, PERENNIAL 3,291.000 EACH
126 622-06573 IRRIGATION 8.000 EACH
127 702-03607 CORED HOLE IN CONCRETE 6.000 EACH
128 702-51863 FIELD DRILLED HOLE IN CONCRETE 138.000 EACH
129 703-06029 REINFORCING BARS, EPOXY COATED 3,472.000 LBS
130 706-04683 RAILING 133.000 LFT
131 706-08499 REINFORCED CONCRETE MOMENT SLAB, 13 1/2 IN. 130.000 SYS
132 709-07733 ANTI-GRAFFITI COAT LUMP LUMP
133 709-51821 SURFACE SEAL LUMP LUMP
134 712-03812 BENCH 9.000 EACH
135 714-05065 MASONRY WALL 100.000 LFT
136 714-05562 RETAINING WALL 3,075.000 SFT
137 714-96642 TEMPORARY RETAINING WALL LUMP LUMP
138 715-03025 SANITARY MANHOLE 1.000 EACH
139 715-03025 SANITARY MANHOLE 1.000 EACH
140 715-03025 SANITARY MANHOLE 1.000 EACH
141 715-03025 SANITARY MANHOLE 1.000 EACH
142 715-03025 SANITARY MANHOLE 1.000 EACH
143 715-03025 SANITARY MANHOLE 3.000 EACH
144 715-04612 PIPE 56.000 LFT
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145 715-04612 PIPE 8.000 LFT
146 715-04612 PIPE 418.000 LFT
147 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 132.000 LFT
148 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 14,599.000 LFT
149 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 2,805.000 LFT
150 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 1,133.000 LFT
151 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 1,006.000 LFT
152 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 1,800.000 LFT
153 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 488.000 LFT
154 715-05159 PIPE, TYPE 2, CIRCULAR, 42 IN. 779.000 LFT
155 715-05165 PIPE, TYPE 2, CIRCULAR, 72 IN. 1,440.000 LFT
156 715-05203 PIPE, TYPE 4, CIRCULAR, 4 IN. 426.000 LFT
157 715-05217 PIPE, TYPE 5, CIRCULAR, 12 IN. 177.000 LFT
158 715-05218 PIPE, TYPE 5, CIRCULAR, 15 IN. 38.000 LFT
159 715-05411 PIPE, SANITARY SEWER, 12 IN. 56.000 LFT
160 715-05413 PIPE, SANITARY SEWER, 18 IN. 24.000 LFT
161 715-05417 PIPE, SANITARY SEWER, 30 IN. 733.000 LFT
162 715-05428 PIPE, SLOTTED VANE DRAIN, 12 IN. 103.000 LFT
163 715-05711 PIPE, SANITARY SEWER, 6 IN. 20.000 LFT
164 715-94533 ADJUST WATER SERVICE LINE,COMMERCIAL 15.000 EACH
165 715-94534 ADJUST WATER SERVICE LINE,RESIDENTIAL 15.000 EACH
166 716-07630 PIPE INSTALLATION, TRENCHLESS, 12 IN. 94 .000 LFT
167 716-07634 PIPE INSTALLATION, TRENCHLESS, 30 IN. 70.000 LFT
168 718-52610 AGGREGATE FOR UNDERDRAINS 1,340.000 CYS
169 720-01092 MANHOLE, J15, MODIFIED 2.000 EACH
170 720-03194 MANHOLE 14.000 EACH
171 720-04721 MANHOLE, K 4.000 EACH
172 720-04815 DRYWELL 1.000 EACH
173 720-06607 SLOTTED DRAIN CLEANOUT 4.000 EACH
174 720-08559 BEST MANAGEMENT PRACITICES 3.000 EACH
175 720-08559 BEST MANAGEMENT PRACITICES 4.000 EACH
176 720-44000 CASTING, ADJUST TO GRADE 80.000 EACH
177 720-44040 CASTING, 7, FURNISH AND ADJUST TO GRADE 10.000 EACH
178 720-45075 INLET, R13 2.000 EACH
179 720-45410 MANHOLE, C4 46.000 EACH
180 720-91110 MANHOLE, N4 1.000 EACH
181 720-92883 MANHOLE, M4, MODIFIED 2.000 EACH
182 720-93409 INLET, B15, MODIFIED 15.000 EACH
183 720-93411 INLET, C15, MODIFIED 10.000 EACH
184 720-93501 MANHOLE, L4 2.000 EACH
185 720-94612 MANHOLE, K4 5.000 EACH
186 720-95335 MANHOLE, M4 3.000 EACH
187 720-95422 MANHOLE, J4 11.000 EACH
188 720-98174 INLET, B15 52.000 EACH
189 720-98555 INLET, C15 13.000 EACH
190 728-98377 MASONRY COATING LUMP LUMP
191 801-02595 CONTROLLER, RESET TIMING 15.000 EACH

192 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
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193 801-04308 ROAD CLOSURE SIGN ASSEMBLY 22.000 EACH
194 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 46,667 .000 LFT
195 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 28.000 EACH
196 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY) 23.000 EACH
197 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN. 561.000 LFT
198 801-06625 DETOUR ROUTE MARKER ASSEMBLY 104.000 EACH
199 801-06640 CONSTRUCTION SIGN, A 241.000 EACH
200 801-06645 CONSTRUCTION SIGN, B 61.000 EACH
201 801-06710 FLASHING ARROW SIGN 810.000 DAY
202 801-06775 MAINTAINING TRAFFIC LUMP LUMP
203 801-07118 BARRICADE, 111-A 180.000 LFT
204 801-07119 BARRICADE, 111-B 60.000 LFT
205 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,305.000 LFT
206 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 1,395.000 LFT
207 801-09087 TEMPORARY PAVEMENT MARKING, REMOVABLE, 12 IN. 456.000 LFT
208 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 7.000 EACH
209 801-94295 SIGNAL HEAD, RELOCATE 21.000 EACH
210 802-03126 OVERHEAD SIGN, RELOCATE 2.000 EACH
211 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 1,154.250 LFT
212 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 268.000 LFT
213 802-05703 SIGN POST, SQUARE, 3, REINFORCED ANCHOR BASE 35.000 LFT
214 802-07057 SIGN, PANEL, WITH LEGEND 1,154.000 SFT
215 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 97.000 EACH
216 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 2.000 EACH
217 802-07158 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 1| 3.000 EACH
218 802-07271 BOX TRUSS SIGN FOUNDATION, V-A 1.000 EACH
219 802-07275 BOX TRUSS SIGN FOUNDATION, V-C 1.000 EACH
220 802-08479 OVERHEAD SIGN STRUCTURE, BOX TRUSS 1.000 EACH
221 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 892.000 SFT
222 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 717.250 SFT
223 802-76095 STRUCTURAL STEEL, BREAKAWAY 270.000 LBS
224 802-76150 OVERHEAD SIGN STRUCTURE, TWIN CANTILEVER, DOUBLE ARM 3.000 EACH
225 802-76170 WALKWAY, HANDRAIL, AND LIGHTING SUPPORT ASSEMBLY 114.000 LFT
226 802-76175 WALKWAY, HANDRAIL, AND LIGHTING SUPPORT ASSEMBLY 58.000 LFT
227 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 10.000 EACH
228 805-01816 SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT. 1.000 EACH
229 805-01842 HANDHOLE, SIGNAL 47.000 EACH
230 805-01879 SIGNAL SERVICE, INSTALL 4.000 EACH
231 805-02037 SIGNAL CANTILEVER STRUCTURE, 20 FT. ARM 1.000 EACH
232 805-02069 SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM 2.000 EACH
233 805-02072 SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM 5.000 EACH
234 805-02073 SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM 3.000 EACH
235 805-02077 SIGNAL CANTILEVER STRUCTURE, 40 FT. ARM 3.000 EACH
236 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
237 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 39.000 EACH
238 805-02373 INTERCONNECT CABLE, FIBER OPTIC 4,330.000 LFT
239 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 19,706.000 LFT

240 805-02855 SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN. X 2 FT. 6 IN. X 6 FT. 2.000 EACH
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CALL ORDER : 125 CONTRACT ID 1R-29152-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERCHANGE MODIFICATION

241 805-04980 FLASHING BEACON 16.000 EACH
242 805-05405 SIGNAL PEDESTAL, 4 FT. 4.000 EACH
243 805-05870 SIGNAL SUPPORT FOUNDATION 9.000 EACH
244 805-05871 EMERGENCY VEHICLE LIGHT DETECTOR 16.000 EACH
245 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 6,117.000 LFT
246 805-07575 ITS LUMP LUMP
247 805-08129 SIGNAL CABLE 3,141.000 LFT
248 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 5.000 EACH
249 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 42.000 EACH
250 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 5.000 EACH
251 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 11.000 EACH
252 805-78370 PEDESTRIAN PUSH BUTTON 39.000 EACH
253 805-78415 SPAN, CATENARY, AND TETHER 9.000 EACH
254 805-78420 DISCONNECT HANGER 8.000 EACH
255 805-78465 SIGNAL CABLE, 2C 8GA. 177.000 LFT
256 805-78467 SIGNAL CABLE, 3C 8GA. 209.000 LFT
257 805-78480 SIGNAL CABLE, 3C 14GA. 6,364.000 LFT
258 805-78485 SIGNAL CABLE, 5C 14GA. 9,470.000 LFT
259 805-78490 SIGNAL CABLE, 7C 14GA. 1,982.000 LFT
260 805-78495 SIGNAL CABLE, 9C 14GA. 2,437.000 LFT
261 805-78500 SIGNAL CABLE, 11C 14GA. 378.000 LFT
262 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 7,825.000 LFT
263 805-78746 PREFORMED LOOP DETECTORS 1,435.000 LFT
264 805-78785 SIGNAL DETECTOR HOUSING 38.000 EACH
265 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 5,721.000 LFT
266 805-78900 PEDESTAL FOUNDATION, A 21.000 EACH
267 805-78925 CONTROLLER CABINET FOUNDATION, P1 5.000 EACH
268 805-78930 CONTROLLER CABINET FOUNDATION, M 1.000 EACH
269 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 10.000 EACH
270 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 28.000 EACH
271 805-93555 CONTROLLER CABINET, M 1.000 EACH
272 805-98469 PULL BOX 145.000 EACH
273 805-99162 SIGNAL PEDESTAL, 11 FT. 18.000 EACH
274 807-01606 HIGH MAST TOWER EXTERNAL WINCH ADAPTER ASSEMBLY AND SAFETY 1.000 EACH
275 807-02109 LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, WITH 19.000 EACH
276 807-02191 HANDHOLE, LIGHTING 2.000 EACH
277 807-03950 LUMINAIRE, ORNAMENTAL 1.000 EACH
278 807-04866 LUMINAIRE 13.000 EACH
279 807-06476 LIGHT POLE, HIGH MAST, RELOCATE 1.000 EACH
280 807-07580 WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 1,300.000 LFT
281 807-08214 CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC 7,840.000 LFT
282 807-82003 SIGN CIRCUIT INSTALLATION, BOX TRUSS, 4 LUMINARIES 1.000 EACH
283 807-82006 SIGN CIRCUIT INSTALLATION, BOX TRUSS, 7 LUMINAIRES 1.000 EACH
284 807-82016 SIGN CIRCUIT INSTALLATION, CANTILEVER, 2 LUMINAIRES 3.000 EACH
285 807-82990 TOWER LIGHTING WINCH DRIVE 1.000 EACH
286 807-86665 LUMINAIRE, HIGH MAST, 1000 WATT, HIGH PRESSURE SODIUM 6.000 EACH
287 807-86832 CONCRETE FOUNDATION WITH GROUNDING, HIGH MAST TOWER 1.000 EACH
288 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 1.000 EACH
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CALL ORDER : 125 CONTRACT ID : IR-29152-B
LETTING DATE :

SECTION NO. 0001 INTERCHANGE MODIFICATION

289 807-86930 INSULATION LINK, NONWATERPROOFED 2.000 EACH
290 807-87556 WIRE, THW OR TW, NO. 10 COPPER STRANDED 360.000 LFT
291 807-96204 LOWERING AND RAISING OF TOWER 1.000 EACH
292 807-96868 LUMINAIRE, INSTALL 6.000 EACH
293 808-04767 LINE 210.000 LFT
294 808-04767 LINE 531.000 LFT
295 808-04767 LINE 20.000 LFT
296 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 23.700 SYS
297 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 3,880.000 LFT
298 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 9,806.000 LFT
299 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 5,782.000 LFT
300 808-06716 LINE, REMOVE 11,683.000 LFT
301 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 570.000 LFT
302 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 20,614.000 LFT
303 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 838.000 LFT
304 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 207.000 LFT
305 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 975.000 LFT
306 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 1,688.000 LFT
307 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 40.000 EACH
308 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 31.000 EACH
309 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 133.000 EACH

310 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 480.000 LFT
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CALL ORDER 131 CONTRACT ID :© 1R-29434-A
LETTING DATE :

SECTION NO. 0001 HOUSES AND BUILDINGS, REMOVE

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 202-02255 TREE, 18 IN., REMOVE 15.000 EACH
6 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
7 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
8 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
9 205-06937 TEMPORARY SILT FENCE 600.000 LFT
10 621-06560 MULCHED SEEDING, U 4,600.000 SYS
11 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
12 801-06640 CONSTRUCTION SIGN, A 5.000 EACH
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CALL ORDER : 135 CONTRACT ID IR-29715-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ITS TRAFFIC MANAGEMENT SYSTEMS
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 39.000 EACH
3 105-07040 FIELD OFFICE, C 60.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 180.000 MOS
6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
7 105-09198 LAPTOP COMPUTER SYSTEM 120.000 MOS
8 105-09199 FIELD OFFICE INTERNET SERVICE 60.000 MOS
9 109-08359 LIQUIDATED DAMAGES 1.000 DOL
10 109-08360 CONTRACT LIENS 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 201-01015 CLEARING AND GRUBBING LUMP LUMP
15 202-06541 REMOVE 5.000 EACH
16 202-06541 REMOVE 9.000 EACH
17 202-06541 REMOVE 9.000 EACH
18 202-06542 RELOCATE 9.000 EACH
19 210-06752 INSTALL 8.000 EACH
20 210-07095 TEMPORARY LUMP LUMP
21 210-07221 SURGE SUPPRESSION DEVICE 40.000 EACH
22 210-07221 SURGE SUPPRESSION DEVICE 40.000 EACH
23 210-07242 POWER 7.000 EACH
24 210-07245 ETHERNET 14.000 EACH
25 210-07245 ETHERNET 11.000 EACH
26 210-07739 TEMPORARY 4.000 EACH
27 210-07812 LIGHTNING 66.000 EACH
28 210-08097 RESET 16.000 EACH
29 210-08571 AFP 9.000 EACH
30 210-08571 AFP 31.000 EACH
31 210-08573 COAXITAL 3.000 EACH
32 210-09186 RACK 4.000 EACH
33 210-09186 RACK 4.000 EACH
34 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
35 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
36 801-06710 FLASHING ARROW SIGN 100.000 DAY
37 801-06775 MAINTAINING TRAFFIC LUMP LUMP
38 802-06402 DYNAMIC MESSAGE SIGN 2.000 EACH
39 802-06402 DYNAMIC MESSAGE SIGN 2.000 EACH
40 802-06402 DYNAMIC MESSAGE SIGN 2.000 EACH
41 805-01439 MICROWAVE DETECTOR 61.000 EACH
42 805-04970 FIBER OPTIC 10.000 EACH
43 805-04970 FIBER OPTIC 1,360.000 EACH
44 805-04970 FIBER OPTIC 168.000 EACH
45 805-04970 FIBER OPTIC 292.000 EACH
46 805-04970 FIBER OPTIC 13.000 EACH
47 805-04973 CONDUIT 252.000 LFT
48 805-04973 CONDUIT 272.000 LFT
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CALL ORDER : 135 CONTRACT ID IR-29715-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ITS TRAFFIC MANAGEMENT SYSTEMS

49 805-04973 CONDUIT 12,848.000 LFT
50 805-04973 CONDUIT 15,572.000 LFT
51 805-04973 CONDUIT 2,408.000 LFT
52 805-04973 CONDUIT 57,782.000 LFT
53 805-04973 CONDUIT 109.000 LFT
54 805-04973 CONDUIT 315.000 LFT
55 805-06094 CAMERA TOWER 3.000 EACH
56 805-06114 ANTENNA 49.000 EACH
57 805-06128 CCTV ASSEMBLY 9.000 EACH
58 805-06595 CONDUIT, PVC, 2 IN. 1,576.000 LFT
59 805-06997 CAMERA 9.000 EACH
60 805-08589 CCTV 1.000 EACH
61 805-08589 CCTV 1.000 EACH
62 805-08589 CCTV 1.000 EACH
63 805-08589 CCTV 1.000 EACH
64 805-86955 CABLE DUCT MARKER 517.000 EACH
65 805-94971 FIBER OPTICS CABLE 132,890.000 LFT
66 807-01051 CONCRETE PAD FOR HIGH MAST TOWER 28.000 EACH
67 807-04651 WIRE 1,495.000 LFT
68 807-04651 WIRE 562.000 LFT
69 807-04651 WIRE 18,916.000 LFT
70 807-04652 SERVICE POINT 31.000 EACH
71 807-04654 LIGHT POLE 30.000 EACH
72 807-04967 CABLE 9,064.000 LFT
73 807-04967 CABLE 232.000 LFT
74 807-05072 TOWER 3.000 EACH
75 807-05072 TOWER 3.000 EACH
76 807-08469 LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING, 30.000 EACH
77 807-78590 HANDHOLE 145.000 EACH
78 807-78590 HANDHOLE 74.000 EACH
79 809-08398 ITS CONTROLLER CABINET 3.000 EACH
80 809-08398 ITS CONTROLLER CABINET 9.000 EACH
81 809-08398 ITS CONTROLLER CABINET 28.000 EACH
82 809-08399 ITS CONTROLLER CABINET FOUNDATION 3.000 EACH
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CALL ORDER 141 CONTRACT ID : IR-29725-A
LETTING DATE :

SECTION NO. 0001 HOUSES AND BUILDINGS, REMOVE, DEMOLITION

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
5 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
6 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
7 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
8 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
9 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
10 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 2,850.000 SFT
11 205-06937 TEMPORARY SILT FENCE 2,950.000 LFT
12 621-06560 MULCHED SEEDING, U 3,000.000 SYS

13 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER : 151 CONTRACT ID : IR-29728-A
LETTING DATE :

SECTION NO. 0001 HOUSES AND BUILDINGS, REMOVE, DEMOLITION

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
6 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
7 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
8 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
9 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
10 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
11 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
12 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 5,915.000 SFT
13 205-06937 TEMPORARY SILT FENCE 1,200.000 LFT

14 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER : 181 CONTRACT ID : R -27245-A
LETTING DATE :

SECTION NO. 0001 UTILITY RELOCATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 3.000 EACH
3 105-07040 FIELD OFFICE, C 20.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 60.000 MOS
6 105-08523 RADIO SERVICE 60.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 105-09198 LAPTOP COMPUTER SYSTEM 20.000 MOS
9 105-09199 FIELD OFFICE INTERNET SERVICE 20.000 MOS
10 109-08359 LIQUIDATED DAMAGES 1.000 DOL
11 109-08360 CONTRACT LIENS 1.000 DOL
12 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
13 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
14 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
15 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
16 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
17 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
18 202-02278 CURB, CONCRETE, REMOVE 507.000 m
19 202-86946 HANDHOLE, REMOVE 2.000 EACH
20 202-93995 SIGNAL POLE FOUNDATION, REMOVE 1.000 EACH
21 203-02000 EXCAVATION, COMMON 11,462.000 m3
22 205-02236 TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET 32.000 EACH
23 207-08268 SUBGRADE TREATMENT, TYPE 1V 17,788.000 m2
24 211-07454 STRUCTURE BACKFILL 9,566.000 m3
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,328.500 Mg
26 302-06464 SUBBASE FOR PCCP 725.000 m3
27 303-07449 COMPACTED AGGREGATE, NO. 73 54.700 Mg
28 401-07333 QC/QA-HMA, 2, 76, SURFACE, 9.5 mm 1,256.500 Mg
29 401-07402 QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm 2,088.000 Mg
30 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 MM 2,936.400 Mg
31 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 6,247.300 Mg
32 404-05511 SEAL COAT, 2 151.200 m2
33 406-05520 ASPHALT FOR TACK COAT 15.250 Mg
34 502-06457 PCCP, 225 mm 3,222.300 m2
35 503-05240 D-1 CONTRACTION JOINT 610.400 m
36 604-91531 SIDEWALK, CONCRETE, 100 mm 2,755.500 m2
37 605-06100 CURB, INTEGRAL, C, CONCRETE 360.400 m
38 605-06120 CURB, CONCRETE 88.000 m
39 605-06150 CURB AND GUTTER, C, CONCRETE 1,778.900 m
40 610-07486 HVMA FOR APPROACHES, TYPE A 185.100 Mg
41 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm 2,891.900 m2
42 615-06490 RIGHT OF WAY MARKER 77.000 EACH
43 615-06505 MONUMENT, B 19.000 EACH
44 615-06515 MONUMENT, D 2.000 EACH
45 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
46 621-06567 WATER 145.300 kL
47 621-06575 SODDING, NURSERY 8,069.800 m2

48 706-92237 HANDRAIL, STEEL 52.000 m
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CALL ORDER : 181 CONTRACT ID : R -27245-A
LETTING DATE :

SECTION NO. 0001 UTILITY RELOCATION

49 714-01634 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 2100 mm x 1200 mm 93.400 m
50 714-01764 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 2100 mm x 1500 mm 251.800 m
51 714-04802 CONCRETE MODULAR BLOCK WALL 67.000 m2
52 714-08664 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 105.600 m
53 714-26703 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1800 mm x 1200 mm 352.000 m
54 714-93638 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1500 mm x 1200 mm 100.000 m
55 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 301.200 m
56 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 3,175.000 m
57 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 5.000 m
58 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 1,013.700 m
59 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 112.700 m
60 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 381.000 m
61 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 258.500 m
62 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 89.000 m
63 715-05161 PIPE, TYPE 2, CIRCULAR, 1200 mm 44 .500 m
64 715-05167 PIPE, TYPE 2, CIRCULAR, 2100 mm 53.700 m
65 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 35.000 m
66 715-05171 PIPE, TYPE 3, CIRCULAR, 450 mm 43.000 m
67 715-05173 PIPE, TYPE 3, CIRCULAR, 600 mm 14.600 m
68 715-05175 PIPE, TYPE 3, CIRCULAR, 750 mm 2.500 m
69 715-05186 PIPE, TYPE 3, CIRCULAR, 1200 mm 25.000 m
70 715-05998 PIPE, TYPE 3, CIRCULAR, 200 mm 37.900 m
71 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m
72 718-52610 AGGREGATE FOR UNDERDRAINS 499.500 m3
73 718-99153 GEOTEXTILES FOR UNDERDRAIN 6,668.000 m2
74 720-03194 MANHOLE 6.000 EACH
75 720-44000 CASTING, ADJUST TO GRADE 22.000 EACH
76 720-45045 INLET, J10 34.000 EACH
77 720-45055 INLET, M10 2.000 EACH
78 720-45145 INLET, J10, MODIFIED 1.000 EACH
79 720-45155 INLET, M10, MODIFIED 55.000 EACH
80 720-45235 CATCH BASIN, E7 15.000 EACH
81 720-45260 PIPE CATCH BASIN, 300 mm 17.000 EACH
82 720-45335 CATCH BASIN, E7, MODIFIED 1.000 EACH
83 720-45360 PIPE CATCH BASIN, 300 mm, MODIFIED 1.000 EACH
84 720-45410 MANHOLE, C4 21.000 EACH
85 720-45416 MANHOLE, E4 2.000 EACH
86 720-45425 MANHOLE, F4 6.000 EACH
87 720-45520 MANHOLE, E4, MODIFIED 1.000 EACH
88 720-94612 MANHOLE, K4 1.000 EACH
89 720-95422 MANHOLE, J4 9.000 EACH
90 720-96999 FIRE HYDRANT ASSEMBLY 1.000 EACH
91 720-98625 MANHOLE, C4, DROP 5.000 EACH
92 731-93946 WALL ERECTION 67.000 m2
93 732-02388 WATER MAIN 19.000 EACH
94 732-03943 WATER VALVE 10.000 EACH
95 732-04169 WATER MAIN SAMPLING WITH CHLORINATION TAPS 1.000 EACH

96 732-04751 WATER SERVICE 24.000 EACH
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CALL ORDER : 181 CONTRACT ID : R -27245-A
LETTING DATE :

SECTION NO. 0001 UTILITY RELOCATION

97 732-04964 WATER MAIN 568.000 m
98 732-06050 CAP 3.000 EACH
99 732-91742 FIRE HYDRANT 1.000 EACH
100 732-96629 WATER LINE, 25 mm 87.000 m
101 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
102 801-04308 ROAD CLOSURE SIGN ASSEMBLY 68.000 EACH
103 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
104 801-06775 MAINTAINING TRAFFIC LUMP LUMP
105 801-07119 BARRICADE, 111-B 63.000 m
106 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 145.240 m
107 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 5.770 m
108 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 17.240 m2
109 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 1.800 m2
110 805-01836 SIGNAL CABLE, 2C 16GA., SHIELDED, LEAD IN 433.000 m
111 805-01842 HANDHOLE, SIGNAL 5.000 EACH
112 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 1.000 EACH
113 805-01879 SIGNAL SERVICE, INSTALL 1.000 EACH
114 805-02151 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 305 mm 8.000 EACH
115 805-02328 SIGNAL CABLE, 1C 14GA. 1,368.000 m
116 805-02799 MAST ARM, 7.6 m 4.000 EACH
117 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 318.000 m
118 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 1.000 EACH
119 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 8.000 EACH
120 805-78412 SIGNAL PEDESTAL, 2.7 m 4.000 EACH
121 805-78467 SIGNAL CABLE, 3C 8GA. 19.000 m
122 805-78480 SIGNAL CABLE, 3C 14GA. 270.000 m
123 805-78485 SIGNAL CABLE, 5C 14CGA. 459.000 m
124 805-78490 SIGNAL CABLE, 7C 14GA. 310.000 m
125 805-78785 SIGNAL DETECTOR HOUSING 10.000 EACH
126 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 484.000 m
127 805-78900 PEDESTAL FOUNDATION, A 4.000 EACH
128 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
129 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 4.000 EACH
130 805-94295 SIGNAL HEAD, RELOCATE 2.000 EACH
131 805-96121 PEDESTRIAN PUSH BUTTON AND SIGN 8.000 EACH
132 808-03178 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, LANE ARROWS 2.000 EACH
133 808-03179 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY) 2.000 EACH
134 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 351.500 m
135 808-74812 TRANSVERSE MARKINGS, PREFORMED PLASTIC, SOLID, YELLOW, 22.300 m
136 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 100 mm 80.000 m
137 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 100 mm 630.000 m
138 808-75067 TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 600 mm 33.800 m
139 808-75069 TRANSVERSE MARKINGS, PREFORMED PLASTIC, CROSSWALK LINE, 117.000 m
140 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 46.000 m
141 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 3,057.500 m
142 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 9.600 m
143 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 84.500 m
144 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 568.800 m
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CALL ORDER : 181 CONTRACT ID : R -27245-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 UTILITY RELOCATION

145 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 10.000 EACH
146 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 9.000 EACH
147 808-98796 LINE, THERMOPLASTIC, DOTTED, WHITE, 100 mm, 600 mm LINE, 11.600 m
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CALL ORDER 191 CONTRACT ID : R -28315-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 26.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 78.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 26.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 26.000 MOS
8 108-01614 PARTNERING OVERHEAD LUMP LUMP
9 109-08359 LIQUIDATED DAMAGES 1.000 DOL
10 109-08360 CONTRACT LIENS 1.000 DOL
11 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
12 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
13 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
14 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
15 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
16 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
17 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
18 202-02240 PAVEMENT REMOVAL 2,885.000 m2
19 202-02245 TREE, 150 mm, REMOVE 13.000 EACH
20 202-02250 TREE, 250 mm, REMOVE 11.000 EACH
21 202-02255 TREE, 460 mm, REMOVE 32.000 EACH
22 202-02260 TREE, 760 mm, REMOVE 16.000 EACH
23 202-02265 TREE, 1220 mm, REMOVE 2.000 EACH
24 202-02278 CURB, CONCRETE, REMOVE 1,156.000 m

25 202-02279 CURB AND GUTTER, REMOVE 510.000 m

26 202-04890 WELL 1.000 EACH
27 202-04890 WELL 2.000 EACH
28 202-05545 REGULATED MATERIALS, DISPOSE, C 150.000 m3
29 202-05550 REGULATED MATERIALS, REMOVE, C 150.000 m3
30 202-05555 REGULATED MATERIALS, TRANSPORT, C 150.000 m3
31 202-52710 SIDEWALK, CONCRETE, REMOVE 661.000 m2
32 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 1.000 EACH
33 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
34 203-02000 EXCAVATION, COMMON 31,411.000 m3
35 205-06936 TEMPORARY SEDIMENT TRAP 75.000 Mg
36 205-06937 TEMPORARY SILT FENCE 230.000 m

37 207-08262 SUBGRADE TREATMENT, TYPE I 32,735.000 m2
38 211-07454 STRUCTURE BACKFILL 8,916.000 m3
39 211-07454 STRUCTURE BACKFILL 1,200.000 m3
40 213-08058 FLOWABLE BACKFILL 15.000 m3
41 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 865.000 Mg
42 302-06464 SUBBASE FOR PCCP 7,240.000 m3
43 303-07449 COMPACTED AGGREGATE, NO. 73 105.000 Mg
44 304-07491 HMA PATCHING, TYPE C 104.200 Mg
45 306-08034 MILLING, ASPHALT, 38 mm 3,446.000 m2
46 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 523.000 Mg
47 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 1,077.000 Mg
48 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 779.000 Mg



SCHEDULE OF PAY ITEMS PAGE 21
CALL ORDER 191 CONTRACT ID : R -28315-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROAD RECONSTRUCTION

49 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 330.000 Mg
50 402-07453 HMA FOR TEMPORARY PAVEMENT 1,029.000 Mg
51 406-05520 ASPHALT FOR TACK COAT 5.000 Mg
52 501-06914 QC/QA PCCP 28,240.000 m2
53 502-06627 PCCP, 150 mm 898.000 m2
54 503-05240 D-1 CONTRACTION JOINT 2,490.000 m
55 604-07901 CURB RAMP, CONCRETE, G 32.000 m2
56 604-07903 CURB RAMP, CONCRETE, K 232.000 m2
57 604-91531 SIDEWALK, CONCRETE, 100 mm 4,008.000 m2
58 605-06100 CURB, INTEGRAL, C, CONCRETE 2,596.000 m
59 605-06120 CURB, CONCRETE 34.000 m
60 605-06125 CURB, CONCRETE, MODIFIED 276.000 m
61 605-06200 CENTER CURB, A, CONCRETE 72.000 m
62 605-06210 CENTER CURB, C, CONCRETE 391.000 m
63 605-97937 CURB AND GUTTER, CONCRETE, ROLL 54.000 m
64 610-07486 HMA FOR APPROACHES, TYPE A 56.000 Mg
65 610-07487 HMA FOR APPROACHES, TYPE B 115.000 Mg
66 610-07712 PCCP FOR APPROACHES, 150 mm 2,335.000 m2
67 611-06497 MAILBOX ASSEMBLY, SINGLE 31.000 EACH
68 611-06498 MAILBOX ASSEMBLY, DOUBLE 4.000 EACH
69 616-02320 GEOTEXTILES 300.000 m2
70 616-06405 RIPRAP, REVETMENT 243.000 Mg
71 621-06567 WATER 204.000 kL
72 621-06575 SODDING, NURSERY 11,292.000 m2
73 703-51030 REINFORCING STEEL 140.000 kg
74 714-44240 CONCRETE, A, STRUCTURES 11.000 m3
75 715-01286 PIPE, DUCTILE IRON, 300 mm 12.000 m
76 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 273.000 m
77 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 3,066.000 m
78 715-05146 PIPE, TYPE 2, CIRCULAR, 150 mm 40.000 m
79 715-05148 PIPE, TYPE 2, CIRCULAR, 250 mm 6.000 m
80 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 167.000 m
81 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 219.000 m
82 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 284.000 m
83 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 481.000 m
84 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 273.000 m
85 715-05159 PIPE, TYPE 2, CIRCULAR, 1050 mm 5.000 m
86 715-05161 PIPE, TYPE 2, CIRCULAR, 1200 mm 40.000 m
87 715-05163 PIPE, TYPE 2, CIRCULAR, 1500 mm 220.000 m
88 715-05841 CONCRETE ANCHOR, 1500 mm 1.000 EACH
89 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 41.000 Mg
90 715-09064 VIDEO INSPECTION FOR PIPE 2,020.000 m
91 715-96669 WATER MAIN, DUCTILE IRON, 400 mm 1,400.000 m
92 715-96669 WATER MAIN, DUCTILE IRON, 400 mm 32.000 m
93 716-07637 PIPE INSTALLATION, TRENCHLESS, 1200 mm 40.000 m
94 716-07727 PIPE INSTALLATION, TRENCHLESS, 1500 mm 100.000 m
95 718-52610 AGGREGATE FOR UNDERDRAINS 625.000 m3
96 718-99153 GEOTEXTILES FOR UNDERDRAIN 7,115.000 m2
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LETTING DATE :

SECTION NO. 0001 ROAD RECONSTRUCTION

97 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 2.000 EACH
98 720-03194 MANHOLE 3.000 EACH
99 720-04682 INLET 3.000 EACH
100 720-44000 CASTING, ADJUST TO GRADE 14.000 EACH
101 720-45045 INLET, J10 19.000 EACH
102 720-45055 INLET, M10 2.000 EACH
103 720-45410 MANHOLE, C4 16.000 EACH
104 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 1.300 m

105 720-91051 INLET, A 2.000 EACH
106 720-94612 MANHOLE, K4 1.000 EACH
107 720-95335 MANHOLE, M4 1.000 EACH
108 720-95422 MANHOLE, J4 3.000 EACH
109 720-96999 FIRE HYDRANT ASSEMBLY 10.000 EACH
110 720-96999 FIRE HYDRANT ASSEMBLY 1.000 EACH
111 720-96999 FIRE HYDRANT ASSEMBLY 1.000 EACH
112 720-98174 INLET, B15 11.000 EACH
113 720-98555 INLET, C15 2.000 EACH
114 732-01525 VALVE BOX 12.000 EACH
115 732-02388 WATER MAIN 20.000 EACH
116 732-02388 WATER MAIN 4.000 EACH
117 732-02388 WATER MAIN 2.000 EACH
118 732-02388 WATER MAIN 13.000 EACH
119 732-02388 WATER MAIN 1.000 EACH
120 732-02388 WATER MAIN 1.000 EACH
121 732-02388 WATER MAIN 4.000 EACH
122 732-02745 GATE VALVE AND BOX, 200 mm 7.000 EACH
123 732-03063 TAPPING SLEEVE 2.000 EACH
124 732-03063 TAPPING SLEEVE 1.000 EACH
125 732-03064 TAPPING VALVE 1.000 EACH
126 732-03064 TAPPING VALVE 1.000 EACH
127 732-03073 CROSS 1.000 EACH
128 732-03704 REDUCER, DUCTILE IRON, 200 mm x 150 mm 6.000 EACH
129 732-04596 WATER SERVICE 25.000 EACH
130 732-04596 WATER SERVICE 25.000 EACH
131 732-04836 GATE VALVE 5.000 EACH
132 732-04837 PLUG 3.000 EACH
133 732-04837 PLUG 1.000 EACH
134 732-04837 PLUG 1.000 EACH
135 732-04837 PLUG 2.000 EACH
136 732-09163 TEST 8.000 EACH
137 732-91739 WATER MAIN, DUCTILE IRON, 200 mm 120.000 m

138 732-97009 FIRE HYDRANT ASSEMBLY, REMOVE 7.000 EACH
139 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
140 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
141 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 20,155.000 m

142 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 30.000 EACH
143 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY) 30.000 EACH

144 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 91.000 m
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SECTION NO. 0001 ROAD RECONSTRUCTION

145 801-06625 DETOUR ROUTE MARKER ASSEMBLY 26.000 EACH
146 801-06640 CONSTRUCTION SIGN, A 57.000 EACH
147 801-06645 CONSTRUCTION SIGN, B 21.000 EACH
148 801-06710 FLASHING ARROW SIGN 1,050.000 DAY
149 801-06775 MAINTAINING TRAFFIC LUMP LUMP
150 801-06775 MAINTAINING TRAFFIC LUMP LUMP
151 801-06775 MAINTAINING TRAFFIC LUMP LUMP
152 801-07119 BARRICADE, 111-B 146.000 m

153 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 160.000 m

154 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 27.600 m2

155 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 3.700 m2

156 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 8.900 m2

157 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
158 805-01842 HANDHOLE, SIGNAL 29.000 EACH
159 805-02069 SIGNAL CANTILEVER STRUCTURE, 7.6 m 1.000 EACH
160 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm 8.000 EACH
161 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 1,835.000 m

162 805-04876 CABLE, INTERCONNECT 1,812.000 m

163 805-05698 SIGNAL SUPPORT FOUNDATION, 750 mm X 750 mm X 2100 mm 1.000 EACH
164 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 2,398.000 m

165 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
166 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 9.000 EACH
167 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 5.000 EACH
168 805-78370 PEDESTRIAN PUSH BUTTON 8.000 EACH
169 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
170 805-78445 SIGNAL SERVICE 1.000 EACH
171 805-78485 SIGNAL CABLE, 5C 14CGA. 1,045.000 m

172 805-78490 SIGNAL CABLE, 7C 14GA. 176.000 m

173 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 733.000 m

174 805-78785 SIGNAL DETECTOR HOUSING 14.000 EACH
175 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 610.000 m

176 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
177 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 4.000 EACH
178 805-86900 JUNCTION BOX 4.000 EACH
179 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 7.000 EACH
180 807-01414 SERVICE POINT RISER AND WEATHERHEAD, INSTALL 3.000 EACH
181 807-02191 HANDHOLE, LIGHTING 6.000 EACH
182 807-02370 LIGHT STRUCTURE, REMOVE AND RESET 6.000 EACH
183 807-02428 LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING, 35.000 EACH
184 807-02781 LUMINAIRE MAST ARM, 3.1 m 3.000 EACH
185 807-04112 WIRE, XHHW, NO. 10 1,530.000 m

186 807-04651 WIRE 2,100.000 m

187 807-04654 LIGHT POLE 29.000 EACH
188 807-86615 LUMINAIRE, ROADWAY, 250 WATT, HIGH PRESSURE SODIUM 32.000 EACH
189 807-86910 CONNECTOR KIT, UNFUSED 38.000 EACH
190 807-86915 CONNECTOR KIT, FUSED 38.000 EACH
191 807-86920 MULTIPLE COMPRESSION FITTING, NOT WATERPROOFED 93.000 EACH

192 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 8.000 EACH
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SECTION NO. 0001 ROAD RECONSTRUCTION

193 807-86930 INSULATION LINK, NONWATERPROOFED 84.000 EACH
194 807-95709 PHOTOCELLS 3.000 EACH
195 808-04767 LINE 772.000 m
196 808-05534 LINE, EPOXY, SOLID, WHITE, 200 mm 103.000 m
197 808-06680 TRANSVERSE MARKINGS, EPOXY 65.000 m
198 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 61.000 m
199 808-06716 LINE, REMOVE 61.000 m
200 808-74804 LINE, EPOXY, SOLID, WHITE, 150 mm 350.000 m
201 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 600 mm 70.000 m
202 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 15.000 EACH
203 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 15.000 EACH
204 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 150 mm 207.000 m
205 808-75247 LINE, THERMOPLASTIC, SOLID, YELLOW, 150 mm 305.000 m
206 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, 31.000 m
207 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 28.000 m
208 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 77.000 m
209 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 8.000 EACH
210 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 8.000 EACH
211 808-94455 TRANSVERSE MARKINGS, EPOXY, CROSSWALK, 150 mm 336.000 m
212 808-96074 LINE, EPOXY, SOLID, YELLOW, 150 mm 2,450.000 m
213 808-96075 LINE, THERMOPLASTIC, BROKEN, WHITE, 150 mm 77.000 m
214 808-98000 LINE, EPOXY, SOLID, YELLOW, 200 mm 514.000 m
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SECTION NO. 0001 ROADWAY AND STORM SEWERS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 20.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 20.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 20.000 MOS
5 106-03285 FAILED MATERIAL 1.000 DOL
6 106-03289 QUALITY ASSURANCE ADJUSTMENT 1.000 DOL
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02245 TREE, 6 IN., REMOVE 4.000 EACH
15 202-02250 TREE, 10 IN., REMOVE 1.000 EACH
16 202-02255 TREE, 18 IN., REMOVE 13.000 EACH
17 202-02260 TREE, 30 IN., REMOVE 6.000 EACH
18 202-02265 TREE, 48 IN., REMOVE 5.000 EACH
19 202-91385 INLET, REMOVE 24.000 EACH
20 202-93047 MANHOLE, REMOVE 3.000 EACH
21 203-02000 EXCAVATION, COMMON 16,200.000 CYS
22 203-96640 BACKFILL FOR WATER MAIN 2,435.000 CYS
23 205-06937 TEMPORARY SILT FENCE 1,114.000 LFT
24 207-08268 SUBGRADE TREATMENT, TYPE 1V 24,245.000 SYS
25 211-07454 STRUCTURE BACKFILL 15,850.000 CYS
26 213-04324 FLOWABLE FILL 56.000 CYS
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,362.000 TON
28 303-04853 COMPACTED AGGREGATE 8.000 TON
29 303-07449 COMPACTED AGGREGATE, NO. 73 170.000 TON
30 303-97820 AGGREGATE, 8 5.000 TON
31 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 1,213.000 TON
32 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 2,021.000 TON
33 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 6,467.000 TON
34 406-05520 ASPHALT FOR TACK COAT 19.000 TON
35 604-06070 SIDEWALK, CONCRETE 3,065.000 SYS
36 604-07894 CURB RAMP, CONCRETE, A 30.000 SYS
37 604-07897 CURB RAMP, CONCRETE, C 14.000 SYS
38 604-07900 CURB RAMP, CONCRETE, F 16.000 SYS
39 604-07901 CURB RAMP, CONCRETE, G 41.000 SYS
40 604-07902 CURB RAMP, CONCRETE, H 49.000 SYS
41 604-07902 CURB RAMP, CONCRETE, H 16.000 SYS
42 604-07903 CURB RAMP, CONCRETE, K 20.000 SYS
43 604-44251 STEPS, CONCRETE 6.000 CYS
44 604-90256 SIDEWALK, CONCRETE, 6 IN. 273.000 SYS
45 605-06090 CURB, INTEGRAL, CONCRETE 90.000 LFT
46 605-06120 CURB, CONCRETE 200.000 LFT
47 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 9,976.000 LFT

48 610-07487 HMA FOR APPROACHES, TYPE B 2,510.000 TON
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SECTION NO. 0001 ROADWAY AND STORM SEWERS
49 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 6 IN. 3,447.100 SYS
50 611-06497 MAILBOX ASSEMBLY, SINGLE 61.000 EACH
51 611-06498 MAILBOX ASSEMBLY, DOUBLE 3.000 EACH
52 616-02320 GEOTEXTILES 100.000 SYS
53 616-06405 RIPRAP, REVETMENT 72.000 TON
54 621-06567 WATER 55.000 KGAL
55 621-06575 SODDING, NURSERY 13,300.000 SYS
56 702-90915 CONCRETE, A 72.000 CYS
57 703-51030 REINFORCING STEEL 4,500.000 LBS
58 715-01384 PIPE, DUCTILE IRON, 10 IN. 157.000 LFT
59 715-03165 FORCE MAIN, DUCTILE IRON, 4 IN. 510.000 LFT
60 715-03877 PIPE, DUCTILE IRON, 18 IN. 180.000 LFT
61 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 1,450.000 LFT
62 715-05146 PIPE, TYPE 2, CIRCULAR, 6 IN. 42.000 LFT
63 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 2,180.000 LFT
64 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 345.000 LFT
65 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 966.000 LFT
66 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 443.000 LFT
67 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 29.000 LFT
68 715-05159 PIPE, TYPE 2, CIRCULAR, 42 IN. 295.000 LFT
69 715-05161 PIPE, TYPE 2, CIRCULAR, 48 IN. 607.000 LFT
70 715-05162 PIPE, TYPE 2, CIRCULAR, 54 IN. 1,384.000 LFT
71 715-05408 PIPE, SANITARY SEWER, 8 IN. 5,427.000 LFT
72 715-05711 PIPE, SANITARY SEWER, 6 IN. 940.000 LFT
73 715-07073 WATER LINE 120.000 LFT
74 715-90052 LIFT STATION LUMP LUMP
75 715-96960 PIPE, PVC, 15 IN. 10.000 LFT
76 716-07632 PIPE INSTALLATION, TRENCHLESS, 18 IN. 120.000 LFT
77 716-07633 PIPE INSTALLATION, TRENCHLESS, 24 IN. 130.000 LFT
78 716-07726 PIPE INSTALLATION, TRENCHLESS, 54 IN. 115.000 LFT
79 720-01092 MANHOLE, J15, MODIFIED 5.000 EACH
80 720-03194 MANHOLE 2.000 EACH
81 720-03194 MANHOLE 23.000 EACH
82 720-03194 MANHOLE 1.000 EACH
83 720-03988 MANHOLE, J4, DROP 2.000 EACH
84 720-04682 INLET, 12.000 EACH
85 720-04682 INLET, 1.000 EACH
86 720-04682 INLET, 1.000 EACH
87 720-44000 CASTING, ADJUST TO GRADE 7.000 EACH
88 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 1.000 EACH
89 720-45030 INLET, E7 7.000 EACH
90 720-45035 INLET, F7 1.000 EACH
91 720-45045 INLET, J10 49.000 EACH
92 720-45055 INLET, M10 5.000 EACH
93 720-45275 PIPE CATCH BASIN, 24 IN. 1.000 EACH
94 720-45410 MANHOLE, C4 10.000 EACH
95 720-90984 MANHOLE, C2 1.000 EACH
96 720-93501 MANHOLE, L4 12.000 EACH
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LETTING DATE :

SECTION NO. 0001 ROADWAY AND STORM SEWERS

97 720-94612 MANHOLE, K4 9.000 EACH
98 720-95422 MANHOLE, J4 16.000 EACH
99 720-98174 INLET, B15 9.000 EACH
100 720-98555 INLET, C15 3.000 EACH
101 721-43030 AUTOMATIC DRAINAGE GATE, 30 IN. 1.000 EACH
102 721-43050 AUTOMATIC DRAINAGE GATE, 54 IN. 1.000 EACH
103 732-02388 WATER MAIN 2.000 EACH
104 732-02388 WATER MAIN 1.000 EACH
105 732-02388 WATER MAIN 1.000 EACH
106 732-03072 TEE 3.000 EACH
107 732-03072 TEE 5.000 EACH
108 732-03072 TEE 3.000 EACH
109 732-03072 TEE 1.000 EACH
110 732-03942 HYDRANT 13.000 EACH
111 732-04846 ELL 4.000 EACH
112 732-04846 ELL 2.000 EACH
113 732-04846 ELL 18.000 EACH
114 732-04846 ELL 8.000 EACH
115 732-04846 ELL 2.000 EACH
116 732-04846 ELL 1.000 EACH
117 732-04846 ELL 1.000 EACH
118 732-04964 WATER MAIN 263.000 LFT
119 732-04964 WATER MAIN 6,164.000 LFT
120 732-04964 WATER MAIN 125.000 LFT
121 732-06050 CAP 10.000 EACH
122 732-93403 WATER SERVICE CONNECTION, 0.75 IN. 52.000 EACH
123 732-96948 GATE VALVE, 8 IN. 2.000 EACH
124 732-96948 GATE VALVE, 8 IN. 17.000 EACH
125 732-96948 GATE VALVE, 8 IN. 1.000 EACH
126 732-96948 GATE VALVE, 8 IN. 3.000 EACH
127 732-97009 FIRE HYDRANT ASSEMBLY, REMOVE 7.000 EACH
128 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
129 801-04308 ROAD CLOSURE SIGN ASSEMBLY 11.000 EACH
130 801-06625 DETOUR ROUTE MARKER ASSEMBLY 25.000 EACH
131 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
132 801-06775 MAINTAINING TRAFFIC LUMP LUMP
133 801-07119 BARRICADE, 111-B 180.000 LFT
134 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 680.000 LFT
135 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
136 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 353.000 SFT
137 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 71.000 SFT
138 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,602.000 LFT
139 805-98336 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C 1,602.000 LFT
140 807-02428 CONCRETE FOUNDATION WITH GROUNDING, 30 IN. X 30 IN. X 96 IN. 29.000 EACH
141 807-04112 WIRE, XHHW, NO. 10 2,320.000 LFT
142 807-07580 WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 3,872.000 LFT
143 807-85644 LIGHT POLE, 36 FT. E.M.H., 8.0 FT. MAST ARM, BREAKAWAY BASE 29.000 EACH

144 807-86615 LUMINAIRE, ROADWAY, 250 WATT, HIGH PRESSURE SODIUM 29.000 EACH
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CALL ORDER 201 CONTRACT ID : R -28320-A
LETTING DATE :

SECTION NO. 0001 ROADWAY AND STORM SEWERS

145 807-86805 SERVICE POINT, 1 4.000 EACH
146 807-86910 CONNECTOR KIT, UNFUSED 29.000 EACH
147 807-86915 CONNECTOR KIT, FUSED 29.000 EACH
148 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 176.000 LFT
149 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 208.000 LFT
150 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 630.000 LFT
151 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 7,306.000 LFT
152 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 236.000 LFT
153 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 615.000 LFT

154 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH



SCHEDULE OF PAY ITEMS PAGE 29

CALL ORDER - 211 CONTRACT ID : R -28383-A
LETTING DATE :

SECTION NO. 0001 Category Number 0001

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 7.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 14.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 7.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02241 GUARDRAIL, REMOVE 217.000 LFT
12 202-02245 TREE, 6 IN., REMOVE 9.000 EACH
13 202-02274 CURB, CONCRETE, INTEGRAL, REMOVE 307.000 LFT
14 202-99187 FENCE, FARM FIELD, REMOVE 792.000 LFT
15 203-02000 EXCAVATION, COMMON 2,865.640 CYS
16 205-06937 TEMPORARY SILT FENCE 20,400.000 LFT
17 207-08266 SUBGRADE TREATMENT, TYPE 111 7,920.000 SYS
18 210-04181 BICYCLE RACK 2.000 EACH
19 211-02050 B BORROW 3,680.000 CYS
20 303-01180 COMPACTED AGGREGATE, NO. 53 7,636.800 TON
21 303-02051 STONE, NO 2 100.000 TON
22 402-07432 HMA SURFACE, TYPE A 1,048.600 TON
23 402-07435 HMA INTERMEDIATE, TYPE A 2,083.400 TON
24 603-01984 BICYCLE GATE 4.000 EACH
25 603-01984 BICYCLE GATE 2.000 EACH
26 603-91714 FENCE, RAIL, WOOD 247.000 LFT
27 603-92636 FENCE, CHAIN LINK, 72 IN. 125.000 LFT
28 604-90256 SIDEWALK, CONCRETE, 6 IN. 170.000 SYS
29 610-06460 COMPACTED AGGREGATE, O 500.000 TON
30 611-03671 TRASH RECEPTACLE 7.000 EACH
31 615-06496 PARKING BARRIER 23.000 EACH
32 616-06406 RIPRAP, REVETMENT 196.000 SYS
33 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
34 621-06559 MULCHED SEEDING, R 27,200.000 SYS
35 622-05635 PLANT, CONIFEROUS EVERGREEN, PROSTRATE, BROAD SPREADING, 27.000 EACH
36 712-03826 BENCH, SEATING 10.000 EACH
37 712-03862 PREFABRICATED BRIDGE LUMP LUMP
38 712-03862 PREFABRICATED BRIDGE LUMP LUMP
39 712-03862 PREFABRICATED BRIDGE LUMP LUMP
40 712-05098 TIMBER 1.000 EACH
41 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
42 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
43 801-06775 MAINTAINING TRAFFIC LUMP LUMP
44 801-07118 BARRICADE, 111-A 140.000 LFT
45 802-03776 SIGN POST, WOOD, 6 IN. X 6 IN. 681.000 LFT
46 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 242 .500 SFT
47 808-03115 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (XING), 4 FT. 6.000 EACH

48 808-03775 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (BIKE) 6.000 EACH
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49 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 710.000 LFT
50 808-75007 LINE, PAINT, SOLID, WHITE, 6 IN. 112.000 LFT
51 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN. 510.000 LFT
52 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 230.000 LFT

53 808-97222 PAVEMENT MESSAGE MARKINGS, PAINT, HANDICAP SYMBOL 3.000 EACH
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CALL ORDER 221 CONTRACT ID : R -29146-A
LETTING DATE :

SECTION NO. 0001 Initial Group

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 12.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 12.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02241 GUARDRAIL, REMOVE 355.000 LFT
14 202-02271 HEADWALL, REMOVE 2.000 EACH
15 202-96133 PIPE, REMOVE 367.200 LFT
16 203-02000 EXCAVATION, COMMON 60,040.200 CYS
17 205-03371 SEDIMENT, REMOVE 2,151.000 CYS
18 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 124.400 TON
19 205-06933 TEMPORARY DITCH INLET PROTECTION 52.000 EACH
20 205-06937 TEMPORARY SILT FENCE 220.000 LFT
21 206-51220 EXCAVATION, WET 70.100 CYS
22 207-08263 SUBGRADE TREATMENT, TYPE IA 23,539.500 SYS
23 207-08265 SUBGRADE TREATMENT, TYPE I11A 38,063.500 SYS
24 207-08267 SUBGRADE TREATMENT, TYPE I11A 2,856.700 SYS
25 211-07454 STRUCTURE BACKFILL 1,618.600 CYS
26 214-07202 GEOGRID, 1 121.400 SYS
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 593.500 TON
28 303-01180 COMPACTED AGGREGATE, NO. 53 4,569.600 TON
29 303-04489 COMPACTED CRUSHED AGGREGATE, 8 30.100 TON
30 303-07449 COMPACTED AGGREGATE, NO. 73 62.500 TON
31 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 410.000 TON
32 401-06264 PROFILOGRAPH, HMA LUMP LUMP
33 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 2,796.000 TON
34 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 1,337.000 TON
35 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 4,708.000 TON
36 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 1,710.000 TON
37 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 3,751.000 TON
38 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 10,244.000 TON
39 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 2,022.000 TON
40 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 6,726.000 TON
41 402-07451 HWA WEDGE AND LEVEL, TYPE B 33.000 TON
42 402-07453 HMA FOR TEMPORARY PAVEMENT 3,862.000 TON
43 406-05520 ASPHALT FOR TACK COAT 50.600 TON
44 604-44251 STEPS, CONCRETE 0.670 CYS
45 604-91531 SIDEWALK, CONCRETE, 4 IN. 12.400 SYS
46 605-06145 CURB AND GUTTER, B, CONCRETE 828.100 LFT
47 605-94811 CURB TURNOUT 1.000 EACH

48 610-07486 HMA FOR APPROACHES, TYPE A 294.100 TON
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49 610-07487 HMA FOR APPROACHES, TYPE B 894 .400 TON
50 610-07712 PCCP FOR APPROACHES, 6 IN. 67.800 SYS
51 611-02825 MAILBOX ASSEMBLY, TRIPLE 1.000 EACH
52 611-06497 MAILBOX ASSEMBLY, SINGLE 19.000 EACH
53 611-06498 MAILBOX ASSEMBLY, DOUBLE 3.000 EACH
54 615-06490 RIGHT OF WAY MARKER 114.000 EACH
55 615-06505 MONUMENT, B 25.000 EACH
56 615-06527 MONUMENT, SECTION CORNER 3.000 EACH
57 616-02320 GEOTEXTILES 2,098.500 SYS
58 616-05688 RIPRAP, CLASS 1 95.800 TON
59 616-06405 RIPRAP, REVETMENT 1,387.100 TON
60 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
61 621-06545 FERTILIZER 26.400 TON
62 621-06553 SEED MIXTURE, R 2,720.400 LBS
63 621-06565 MULCHING MATERIAL 32.000 TON
64 621-06567 WATER 32.900 KGAL
65 621-06570 TOP SOIL 926.400 CYS
66 621-06575 SODDING, NURSERY 8,345.500 SYS
67 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 1.25 TO 2 IN. 62.000 EACH
68 714-93638 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 5 FT. X 4 FT. 70.000 LFT
69 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 22,735.200 LFT
70 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 1,520.900 LFT
71 715-05128 PIPE, TYPE 1, CIRCULAR, 48 IN. 82.100 LFT
72 715-05129 PIPE, TYPE 1, CIRCULAR, 54 IN. 88.900 LFT
73 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 1,220.500 LFT
74 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 1,652.000 LFT
75 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 32.000 LFT
76 715-05172 PIPE, TYPE 3, CIRCULAR, 21 IN. 84.000 LFT
77 715-05234 PIPE, TYPE 1, DEFORMED, MIN. AREA 4.1 SQ. FT. 225.300 LFT
78 715-05239 PIPE, TYPE 1, DEFORMED, MIN AREA 7.4 SQ. FT. 107.900 LFT
79 715-07625 PIPE, TYPE 1, CIRCULAR, 66 IN. 147.600 LFT
80 715-46005 PIPE END SECTION, 15 IN. 73.000 EACH
81 715-46010 PIPE END SECTION, 18 IN. 2.000 EACH
82 715-46015 PIPE END SECTION, 21 IN. 2.000 EACH
83 718-06531 OUTLET PROTECTOR, 3 53.000 EACH
84 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 6,000.000 LFT
85 718-52610 AGGREGATE FOR UNDERDRAINS 1,801.100 CYS
86 718-99153 GEOTEXTILES FOR UNDERDRAIN 10,104.500 SYS
87 720-45042 INLET, HA5 2.000 EACH
88 720-45235 CATCH BASIN, E7 6.000 EACH
89 732-07128 VIDEO INSPECTION 1,220.500 LFT
90 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 7,426.500 LFT
91 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 22,278.300 LFT
92 801-06625 DETOUR ROUTE MARKER ASSEMBLY 17.000 EACH
93 801-06640 CONSTRUCTION SIGN, A 34.000 EACH
94 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
95 801-06775 MAINTAINING TRAFFIC LUMP LUMP

96 801-07119 BARRICADE, 111-B 168.000 LFT
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97 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,200.000 LFT
98 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 169.500 LFT
99 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 90.850 SFT
100 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 39.000 SFT
101 804-06770 DELINEATOR POST 53.000 EACH
102 804-76350 DELINEATOR WITH POST, D3, 3 IN. DIA. 2.000 EACH
103 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 26,650.000 LFT
104 808-06716 LINE, REMOVE 2,591.000 LFT
105 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 1,915.000 LFT
106 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 7,541.000 LFT
107 808-75290 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 318.000 LFT
108 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 129.500 LFT
109 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 6.000 EACH
110 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 6.000 EACH
111 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 32.000 EACH
112 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 265.000 EACH

113 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 3,153.000 LFT
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SECTION NO. 0001 NEW ROAD CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 14.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 14.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 14.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-01011 ASBESTOS, REMOVE LUMP LUMP
14 202-01261 TESTING FOR ASBESTOS 3.000 EACH
15 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
16 203-02000 EXCAVATION, COMMON 51,882.000 CYS
17 203-97174 EXPLORATORY EXCAVATION FOR SINKHOLE LUMP LUMP
18 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 411.600 TON
19 205-06936 TEMPORARY SEDIMENT TRAP 156.000 TON
20 205-06937 TEMPORARY SILT FENCE 792.000 LFT
21 207-08264 SUBGRADE TREATMENT, TYPE 11 18,519.000 SYS
22 211-07454 STRUCTURE BACKFILL 228.000 CYS
23 213-08058 FLOWABLE BACKFILL 16.000 CYS
24 302-06464 SUBBASE FOR PCCP 3,663.500 CYS
25 303-01180 COMPACTED AGGREGATE, NO. 53 6,282.000 TON
26 306-08034 MILLING, ASPHALT, 1 1/2 IN. 228.000 SYS
27 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 574.000 TON
28 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 200.000 TON
29 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 2,454.000 TON
30 406-05520 ASPHALT FOR TACK COAT 2.900 TON
31 501-06321 QC/QA-PCCP, 10 IN. 11,979.600 SYS
32 503-05240 D-1 CONTRACTION JOINT 5,649.000 LFT
33 603-97461 TEMPORARY FENCE 450.000 LFT
34 610-07487 HMA FOR APPROACHES, TYPE B 22.000 TON
35 610-08510 PCCP FOR APPROACHES 1,174.000 SYS
36 611-06497 MAILBOX ASSEMBLY, SINGLE 3.000 EACH
37 615-06505 MONUMENT, B 2.000 EACH
38 615-06515 MONUMENT, D 6.000 EACH
39 616-02320 GEOTEXTILES 1,037.000 SYS
40 616-06405 RIPRAP, REVETMENT 492.000 TON
41 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
42 621-06545 FERTILIZER 3.000 TON
43 621-06553 SEED MIXTURE, R 1,275.000 LBS
44 621-06565 MULCHING MATERIAL 15.000 TON
45 621-06567 WATER 10.000 KGAL
46 621-06574 SODDING 2,512.000 SYS
47 622-52436 SIGN, DO NOT MOW OR SPRAY 3.000 EACH

48 622-98200 SIGN, DO NOT DISTURB 6.000 EACH
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49 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 85.000 LFT
50 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 7,730.000 LFT
51 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 690.000 LFT
52 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 120.000 LFT
53 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 52.000 LFT
54 715-05173 PIPE, TYPE 3, CIRCULAR, 24 IN. 71.000 LFT
55 715-05175 PIPE, TYPE 3, CIRCULAR, 30 IN. 300.000 LFT
56 715-08162 PIPE, TYPE 1, DEFORMED, MIN. AREA 8.8 SFT. 34.000 LFT
57 715-08163 PIPE END SECTION, MIN. AREA 8.8 SFT. 2.000 EACH
58 715-08282 HMA FOR STRUCTURE INSTALLATION, TYPE A 6.000 TON
59 715-46010 PIPE END SECTION, 18 IN. 2.000 EACH
60 715-46020 PIPE END SECTION, 24 IN. 6.000 EACH
61 715-46030 PIPE END SECTION, 30 IN. 4.000 EACH
62 715-46040 PIPE END SECTION, 36 IN. 2.000 EACH
63 718-06528 OUTLET PROTECTOR, 1 26.000 EACH
64 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 773.000 LFT
65 718-52610 AGGREGATE FOR UNDERDRAINS 598.600 CYS
66 718-99153 GEOTEXTILES FOR UNDERDRAIN 7,797.000 SYS
67 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
68 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
69 801-06640 CONSTRUCTION SIGN, A 41.000 EACH
70 801-06775 MAINTAINING TRAFFIC LUMP LUMP
71 801-07119 BARRICADE, 111-B 180.000 LFT
72 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 140.000 LFT
73 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 74.700 SFT
74 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 11.200 SFT
75 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 8,243.000 LFT
76 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 1,182.000 LFT
77 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 889.000 LFT
78 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,146.000 LFT
79 808-74812 TRANSVERSE MARKINGS, PREFORMED PLASTIC, SOLID, YELLOW, 12.000 LFT
80 808-75053 LINE, PREFORMED PLASTIC, SOLID, WHITE, 8 IN. 54.000 LFT
81 808-75067 TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 24 IN. 117.000 LFT
82 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,037.000 LFT
83 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 90.000 LFT
84 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 3.000 EACH

85 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 3.000 EACH
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SECTION NO. 0001 INTERSECTION IMPROVEMENT
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 12.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02240 PAVEMENT REMOVAL 2,220.000 SYS
15 202-74025 FENCE, REMOVE 805.000 LFT
16 202-96133 PIPE, REMOVE 188.000 LFT
17 203-02000 EXCAVATION, COMMON 2,831.000 CYS
18 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 4.300 TON
19 205-06932 TEMPORARY CHECK DAM, STRAW BALES 363.000 LFT
20 205-06933 TEMPORARY DITCH INLET PROTECTION 3.000 EACH
21 205-06937 TEMPORARY SILT FENCE 375.000 LFT
22 207-08263 SUBGRADE TREATMENT, TYPE IA 4,081.000 SYS
23 211-07454 STRUCTURE BACKFILL 36.000 CYS
24 213-08058 FLOWABLE BACKFILL 114.000 CYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,315.000 TON
26 306-08039 MILLING, ASPHALT REMOVAL 758.000 SYS
27 306-08041 MILLING, PCCP 100.000 SYS
28 306-08043 MILLING, TRANSITION 379.000 SYS
29 401-06264 PROFILOGRAPH, HMA LUMP LUMP
30 402-07784 HMA SURFACE, TYPE D 653.000 TON
31 402-07785 HMA INTERMEDIATE, TYPE D 2,105.000 TON
32 402-07786 HWA BASE, TYPE D 1,475.000 TON
33 406-05520 ASPHALT FOR TACK COAT 3.800 TON
34 603-06040 FENCE, FARM FIELD, 47 IN. 747.000 LFT
35 610-07788 HMA FOR APPROACHES, TYPE D 181.000 TON
36 611-06497 MAILBOX ASSEMBLY, SINGLE 4.000 EACH
37 615-06490 RIGHT OF WAY MARKER 27.000 EACH
38 615-06500 MONUMENT, A 3.000 EACH
39 615-06505 MONUMENT, B 4.000 EACH
40 616-02320 GEOTEXTILES 448.000 SYS
41 616-06405 RIPRAP, REVETMENT 294.000 TON
42 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
43 621-01597 EROSION CONTROL, MAT 88.000 SYS
44 621-06545 FERTILIZER 1.000 TON
45 621-06553 SEED MIXTURE, R 315.000 LBS
46 621-06557 SEED MIXTURE, T 148.000 LBS
47 621-06565 MULCHING MATERIAL 7.400 TON
48 621-06567 WATER 4.700 KGAL
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CALL ORDER 251 CONTRACT ID :- R -29773-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

49 621-06574 SODDING 1,265.000 SYS
50 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 78.000 LFT
51 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 230.000 LFT
52 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 71.000 LFT
53 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 119.000 LFT
54 715-08283 PCCP FOR STRUCTURE INSTALLATION 57.100 SYS
55 715-08307 HMA FOR STRUCTURE INSTALLATION, TYPE D 11.500 TON
56 715-46005 PIPE END SECTION, 15 IN. 7.000 EACH
57 715-46020 PIPE END SECTION, 24 IN. 1.000 EACH
58 715-46040 PIPE END SECTION, 36 IN. 2.000 EACH
59 720-45030 INLET, E7 1.000 EACH
60 720-45035 INLET, F7 1.000 EACH
61 720-45140 INLET, G7, MODIFIED 1.000 EACH
62 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
63 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
64 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
65 801-04308 ROAD CLOSURE SIGN ASSEMBLY 1.000 EACH
66 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 9,055.000 LFT
67 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 22.000 LFT
68 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
69 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
70 801-06775 MAINTAINING TRAFFIC LUMP LUMP
71 801-07119 BARRICADE, 111-B 96.000 LFT
72 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 69.900 LFT
73 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 6.000 EACH
74 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 1.300 SFT
75 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 39.300 SFT
76 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 4.100 SFT
77 802-99058 SHEET SIGN, INSTALL 7.000 EACH
78 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 4,147.000 LFT
79 808-06716 LINE, REMOVE 7,000.000 LFT
80 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,568.000 LFT
81 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 54.000 LFT

82 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 32.000 EACH



SCHEDULE OF PAY ITEMS PAGE 38

CALL ORDER : 261 CONTRACT ID : R -29874-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 6.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 6.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
12 202-02273 CENTER CURB, CONCRETE, REMOVE 43.000 SYS
13 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 76.000 TON
14 304-07489 HMA PATCHING, TYPE A 50.000 TON
15 305-07465 PCC BASE PATCHING, 10 IN. 228.000 SYS
16 605-06210 CENTER CURB, C, CONCRETE 178.000 LFT
17 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
18 801-04308 ROAD CLOSURE SIGN ASSEMBLY 9.000 EACH
19 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
20 801-06710 FLASHING ARROW SIGN 30.000 DAY
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
22 801-07119 BARRICADE, 111-B 96.000 LFT
23 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 50.000 SFT
24 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
25 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 6.000 EACH
26 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 4.000 EACH
27 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 4.000 EACH
28 808-01045 LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN., 2 FT. LINE, 80.000 LFT
29 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 840.000 LFT
30 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 5,141.000 LFT
31 808-06716 LINE, REMOVE 11,124.000 LFT
32 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,480.000 LFT
33 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 198.000 LFT
34 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 736.000 LFT
35 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 23.000 EACH
36 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 17.000 EACH

37 808-98796 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN., 2 FT. LINE, 4 FT. 92.000 LFT
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CALL ORDER 291 CONTRACT ID : RS-28007-A
LETTING DATE :

SECTION NO. 0001 DISTRICT PAVEMENT PROJECT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 12.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 303-01180 COMPACTED AGGREGATE, NO. 53 882.000 TON
15 304-07490 HMA PATCHING, TYPE B 865.000 TON
16 306-08033 MILLING, ASPHALT, 1 IN. 110,256.000 SYS
17 306-08043 MILLING, TRANSITION 200.000 SYS
18 306-08432 MILLING, APPROACH 1,658.000 SYS
19 401-06264 PROFILOGRAPH, HMA LUMP LUMP
20 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 8,800.000 TON
21 406-05520 ASPHALT FOR TACK COAT 28.000 TON
22 610-07487 HMA FOR APPROACHES, TYPE B 480.000 TON
23 615-06527 MONUMENT, SECTION CORNER 9.000 EACH
24 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
25 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,177.000 LFT
26 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
27 801-06775 MAINTAINING TRAFFIC LUMP LUMP
28 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 5,558.000 LFT
29 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 63,532.000 LFT
30 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 33,590.000 LFT
31 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 108.000 LFT

32 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 716.000 EACH
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CALL ORDER : 301 CONTRACT ID : RS-28210-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 12.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 303-07449 COMPACTED AGGREGATE, NO. 73 1,085.000 TON
12 304-07491 HMA PATCHING, TYPE C 125.000 TON
13 306-08033 MILLING, ASPHALT, 1 IN. 145,115.000 SYS
14 306-08034 MILLING, ASPHALT, 1 1/2 IN. 42,680.000 SYS
15 306-08043 MILLING, TRANSITION 694.000 SYS
16 306-08432 MILLING, APPROACH 9,776.000 SYS
17 401-06264 PROFILOGRAPH, HMA LUMP LUMP
18 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 15,493.000 TON
19 406-05520 ASPHALT FOR TACK COAT 48.000 TON
20 604-07896 CURB RAMP, CONCRETE, B 186.000 SYS
21 604-07901 CURB RAMP, CONCRETE, G 312.000 SYS
22 604-07902 CURB RAMP, CONCRETE, H 32.000 SYS
23 610-07488 HMA FOR APPROACHES, TYPE C 930.000 TON
24 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 22.000 TON
25 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 1.000 EACH
26 612-60410 DRILLED HOLE FOR UNDERSEAL 339.000 EACH
27 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 4.000 EACH
28 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
29 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
30 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,630.000 LFT
31 801-06640 CONSTRUCTION SIGN, A 75.000 EACH
32 801-06775 MAINTAINING TRAFFIC LUMP LUMP
33 805-02328 SIGNAL CABLE, 1C 14GA. 2,400.000 LFT
34 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 2,550.000 LFT
35 805-78785 SIGNAL DETECTOR HOUSING 10.000 EACH
36 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,400.000 LFT
37 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 4,496.000 LFT
38 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 84,211.000 LFT
39 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 17,732.000 LFT
40 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 960.000 LFT
41 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 772.000 LFT
42 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 53.000 EACH
43 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 34.000 EACH
44 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH
45 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 941.000 EACH

46 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 941.000 EACH
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CALL ORDER - 311 CONTRACT ID : RS-28212-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 4.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 8.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 4.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 304-07783 HMA PATCHING, TYPE D 162.000 TON
12 306-08043 MILLING, TRANSITION 400.000 SYS
13 306-08432 MILLING, APPROACH 28,115.000 SYS
14 306-08563 MILLING ASPHALT, 1 1/4 IN. 305,907.000 SYS
15 401-06264 PROFILOGRAPH, HMA LUMP LUMP
16 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 4,916.000 TON
17 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 17,882.000 TON
18 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 2,682.000 TON
19 404-05511 SEAL COAT, 2 85,803.000 SYS
20 406-05520 ASPHALT FOR TACK COAT 85.000 TON
21 610-07788 HMA FOR APPROACHES, TYPE D 2,324.000 TON
22 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 9.000 TON
23 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 1.000 EACH
24 612-60410 DRILLED HOLE FOR UNDERSEAL 142.000 EACH
25 615-06527 MONUMENT, SECTION CORNER 10.000 EACH
26 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
27 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
28 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 124,854.000 LFT
29 801-06640 CONSTRUCTION SIGN, A 29.000 EACH
30 801-06775 MAINTAINING TRAFFIC LUMP LUMP
31 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 20,809.000 LFT
32 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 92,470.000 LFT
33 808-06723 PAVEMENT MESSAGE MARKINGS, PAINT, LANE INDICATION ARROW 44 .000 EACH
34 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 20,809.000 LFT
35 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 83,236.000 LFT
36 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 612.000 LFT
37 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 58.000 EACH
38 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,701.000 EACH

39 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,701.000 EACH
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CALL ORDER 321 CONTRACT ID : RS-29314-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-07039 FIELD OFFICE, B 8.000 MOS
2 105-09198 LAPTOP COMPUTER SYSTEM 16.000 MOS
3 105-09199 FIELD OFFICE INTERNET SERVICE 8.000 MOS
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 303-01180 COMPACTED AGGREGATE, NO. 53 1,405.000 TON
11 304-07491 HMA PATCHING, TYPE C 500.000 TON
12 306-08033 MILLING, ASPHALT, 1 IN. 331,128.000 SYS
13 306-08043 MILLING, TRANSITION 21,395.000 SYS
14 401-06264 PROFILOGRAPH, HMA LUMP LUMP
15 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 27,318.000 TON
16 402-07452 HMA WEDGE AND LEVEL, TYPE C 200.000 TON
17 406-05520 ASPHALT FOR TACK COAT 97.000 TON
18 610-07488 HMA FOR APPROACHES, TYPE C 1,641.000 TON
19 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 3.000 EACH
20 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
21 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
22 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 10,171.000 LFT
23 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 10,171.000 LFT
24 801-06640 CONSTRUCTION SIGN, A 43.000 EACH
25 801-06775 MAINTAINING TRAFFIC LUMP LUMP
26 805-02327 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 23.000 EACH
27 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 11,000.000 LFT
28 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,100.000 LFT
29 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 3,520.000 LFT
30 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 12,768.000 LFT
31 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 1,988.000 LFT
32 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 785.000 LFT
33 808-75205 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 68,255.000 LFT
34 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 51,415.000 LFT
35 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 545.000 LFT
36 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 55.000 EACH
37 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 26.000 EACH
38 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,065.000 EACH
39 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,069.000 EACH

40 808-97323 LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN. 300.000 LFT



SCHEDULE OF PAY ITEMS PAGE 43

CALL ORDER 331 CONTRACT ID : B -28064-B
LETTING DATE :

SECTION NO. 0001 ARCH RECONSTRUCTION OR REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-07039 FIELD OFFICE, B 12.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
6 105-08523 RADIO SERVICE 12.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 105-09198 LAPTOP COMPUTER SYSTEM 24.000 MOS
9 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
10 109-08359 LIQUIDATED DAMAGES 1.000 DOL
11 109-08360 CONTRACT LIENS 1.000 DOL
12 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
13 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
14 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
15 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
16 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
17 202-02240 PAVEMENT REMOVAL 140.000 SYS
18 202-02241 GUARDRAIL, REMOVE 276.000 LFT
19 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
20 203-02000 EXCAVATION, COMMON 1,095.000 CYS
21 203-51223 EXCAVATION, WATERWAY 80.000 CYS
22 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 32.000 TON
23 205-06937 TEMPORARY SILT FENCE 310.000 LFT
24 206-51220 EXCAVATION, WET 380.000 CYS
25 211-07454 STRUCTURE BACKFILL 978.000 CYS
26 302-07455 DENSE GRADED SUBBASE 126.000 CYS
27 303-01180 COMPACTED AGGREGATE, NO. 53 418.000 TON
28 306-08042 MILLING, SCARIFICATION/PROFILE 1,063.000 SYS
29 306-08043 MILLING, TRANSITION 470.000 SYS
30 402-07433 HMA SURFACE, TYPE B 127.000 TON
31 402-07441 HMA BASE, TYPE B 373.000 TON
32 406-05521 ASPHALT FOR TACK COAT 1,533.000 SYS
33 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
34 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 1.000 EACH
35 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
36 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
37 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 232.000 LFT
38 602-06729 BARRIER DELINEATOR 6.000 EACH
39 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 144 .000 SYS
40 610-07486 HVMA FOR APPROACHES, TYPE A 74.000 TON
41 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 2.000 EACH
42 615-06505 MONUMENT, B 2.000 EACH
43 616-02320 GEOTEXTILES 164.000 SYS
44 616-06405 RIPRAP, REVETMENT 76.000 TON
45 616-93019 RIPRAP, GROUTED, 18 IN. 142.000 SYS
46 621-06567 WATER 26.000 KGAL
47 621-06574 SODDING 81.000 SYS

48 621-06575 SODDING, NURSERY 6,316.000 SYS
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CALL ORDER 331 CONTRACT ID : B -28064-B
LETTING DATE :

SECTION NO. 0001 ARCH RECONSTRUCTION OR REPAIR

49 701-96089 PILE, CONCRETE, STEEL SHELL ENCASED, 0.250 IN., 14 IN. 1,280.000 LFT
50 701-99086 PILE TIP, STEEL SHELL 32.000 EACH
51 702-51005 CONCRETE, A, SUBSTRUCTURE 262.000 CYS
52 702-51015 CONCRETE, B, FOOTINGS 72.600 CYS
53 702-51863 FIELD DRILLED HOLE IN CONCRETE 244 .000 EACH
54 703-51030 REINFORCING STEEL 35,817.000 LBS
55 703-51032 REINFORCING STEEL, EPOXY COATED 37,717.000 LBS
56 703-97703 THREADED BAR SPLICE, EPOXY COATED 229.000 EACH
57 704-51002 CONCRETE, C, SUPERSTRUCTURE 216.600 CYS
58 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
59 706-51020 CONCRETE, C, RAILING 16.900 CYS
60 709-51821 SURFACE SEAL LUMP LUMP
61 709-98224 WATERPROOF MEMBRANE 2,600.000 SFT
62 715-02628 SAFETY METAL END SECTION, 6:1, 15 IN. 1.000 EACH
63 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 168.000 LFT
64 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 30.000 LFT
65 715-46005 PIPE END SECTION, 15 IN. 1.000 EACH
66 715-46020 PIPE END SECTION, 24 IN. 2.000 EACH
67 720-45030 INLET, E7 1.000 EACH
68 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
69 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,655.000 LFT
70 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 28.000 LFT
71 801-06640 CONSTRUCTION SIGN, A 25.000 EACH
72 801-06775 MAINTAINING TRAFFIC LUMP LUMP
73 801-07118 BARRICADE, I111-A 36.000 LFT
74 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 280.000 LFT
75 801-97643 TEMPORARY BUZZ STRIPS 864.000 LFT
76 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 899.000 LFT
77 808-06716 LINE, REMOVE 729.000 LFT
78 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,290.000 LFT
79 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 17.000 EACH

80 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 17.000 EACH
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 15.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 30.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 15.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 15.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
12 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
13 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
14 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 202-02240 PAVEMENT REMOVAL 546.000 SYS
17 202-02241 GUARDRAIL, REMOVE 2,311.000 LFT
18 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
19 202-91385 INLET, REMOVE 4.000 EACH
20 202-94810 CURB TURNOUT, REMOVE 4.000 EACH
21 202-96133 PIPE, REMOVE 152.000 LFT
22 203-02000 EXCAVATION, COMMON 2,641.000 CYS
23 203-02070 BORROW 2,121.000 CYS
24 205-06937 TEMPORARY SILT FENCE 3,971.000 LFT
25 207-08264 SUBGRADE TREATMENT, TYPE 11 12,696.000 SYS
26 211-02050 B BORROW 357.000 CYS
27 211-07454 STRUCTURE BACKFILL 686.000 CYS
28 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,772.000 TON
29 302-07455 DENSE GRADED SUBBASE 78.000 CYS
30 303-07449 COMPACTED AGGREGATE, NO. 73 88.000 TON
31 304-07492 WIDENING WITH HMA, TYPE A 710.000 TON
32 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,557.000 SYS
33 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 994.000 TON
34 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 1,172.000 TON
35 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 3,089.000 TON
36 404-05511 SEAL COAT, 2 2,961.000 SYS
37 406-05521 ASPHALT FOR TACK COAT 1,557.000 SYS
38 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
39 601-02206 TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 200.000 LFT
40 601-03464 GUARDRAIL, STEEL CURVED TERMINAL END SECTION 2.000 EACH
41 601-07050 GUARDRAIL END TREATMENT, OS, RESET 2.000 EACH
42 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
43 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 2,436.000 LFT
44 603-06045 FENCE, CHAIN LINK, 48 IN. 495.000 LFT
45 605-05523 CURB, HMA 1,278.000 LFT
46 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 468.000 SYS
47 610-07486 HMA FOR APPROACHES, TYPE A 53.000 TON

48 616-02320 GEOTEXTILES 193.000 SYS
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49 616-06405 RIPRAP, REVETMENT 110.000 TON
50 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
51 621-06545 FERTILIZER 0.300 TON
52 621-06554 SEED MIXTURE, U 90.000 LBS
53 621-06565 MULCHING MATERIAL 1.200 TON
54 621-06574 SODDING 110.000 SYS
55 702-51005 CONCRETE, A, SUBSTRUCTURE 120.600 CYS
56 702-51863 FIELD DRILLED HOLE IN CONCRETE 584.000 EACH
57 703-01540 THREADED TIE BAR ASSEMBLY 40.000 EACH
58 703-51030 REINFORCING STEEL 10,478.000 LBS
59 703-51032 REINFORCING STEEL, EPOXY COATED 99,380.000 LBS
60 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 564.000 EACH
61 704-51002 CONCRETE, C, SUPERSTRUCTURE 321.800 CYS
62 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
63 706-51025 CONCRETE, C, RAILING 300.000 LFT
64 707-05978 STRUCTURAL MEMBERS, CONCRETE BOX BEAM, CB, 21 IN. X 48 IN. 4,696.000 SFT
65 709-51821 SURFACE SEAL LUMP LUMP
66 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 220.000 LFT
67 715-46000 PIPE END SECTION, 12 IN. 2.000 EACH
68 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
69 720-45045 INLET, J10 4.000 EACH
70 731-93945 FACE PANELS, CONCRETE 3,285.000 SFT
71 731-93946 WALL ERECTION 3,285.000 SFT
72 731-93947 LEVELING PAD, CONCRETE 495.000 LFT
73 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
74 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 7,650.000 LFT
75 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 15,770.000 LFT
76 801-06640 CONSTRUCTION SIGN, A 15.000 EACH
77 801-06710 FLASHING ARROW SIGN 480.000 DAY
78 801-06775 MAINTAINING TRAFFIC LUMP LUMP
79 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 4.000 EACH
80 801-07119 BARRICADE, 111-B 24.000 LFT
81 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,900.000 LFT
82 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 4.000 EACH
83 808-06716 LINE, REMOVE 2,736.000 LFT
84 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN. 3,858.000 LFT
85 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN. 4,868.000 LFT
86 808-75059 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN. 1,470.000 LFT
87 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 102.000 EACH

88 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 102.000 EACH






